| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 251 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,003, 171. 44 ROUTE : 33
CALL ORDER . 251 CONTRACT ID : RS-25015-A COUNTI ES : NOBLE
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
CONTRACT TIME : 08/03/01 COVPLETI ON DATE
OONTRACT DESCRI PTI ON : RURAL PROJIECT(S) : NA
SET- ASI DE

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1065659 BROOKS CONSTRUCTI ON $ 864, 248. 14 100. 0000%
2 35-1185040 N BLOCK EXCAVATI NG | NC. $ 882, 122. 47 102. 0681%
3 35-0997978 PHEND & BROM, | NC. $ 916, 151. 69 106. 0056%
4  35-1139301 E & B PAVING |NC $ 1,154, 419. 36 133. 5749%
| (1) 35-1065659 | (2) 35-1185040 | (3) 35-0997978
| BROOKS CONSTRUCTI ON | Nl BLOCK EXCAVATI NG, | NC. | PHEND & BROMN, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVOUNT| UNIT PRICE ANMOUNT
------------------------------------------ g
SECTI ON 0001  ASPHALT RESURFACE
| |
0001 105- 01925 4.000 MS | 1260. 00000 5040. 00| 1350. 00000 5400. 00| 1660. 00000 6640. 00
FI ELD OFFI CE, 51.1 n® | |
0002 110-01001 LUWP|  43000. 00000 43000.00]  41000. 00000 41000.00]  45500. 00000 45500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 137139.000 n2 | 0. 29000 39770. 31| 0. 33000 45255, 87| 0. 57000 78169. 23
SURFACE M LLI NG ASPHALT | | |
0004 303- 04095 4000.000 My | 8. 82000 35280. 00| 11. 50000 46000. 00| 12. 00000 48000. 00
COVPACTED AGGREGATE FOR SHOULDER, 0, 73 | | |
0005 305- 05204 100.000 My | 96. 91000 9691. 00| 110. 00000 11000. 00| 80. 00000 8000. 00
HVA FOR PATCHI NG | |
0006 305- 05206 680.000 My | 32. 88000 22358. 40| 39. 00000 26520. 00| 45. 50000 30940. 00
W DENI NG W TH HMVA | | |
0007 401- 05456 13095.000 My | 35. 74000 468015. 30| 36. 00000 471420. 00| 37. 00000 484515, 00
QC/ QA HVA SURFACE 9.5 mm MAI NLI NE | | |
0008 406- 05520 40.000 My | 158. 33000 6333. 20| 250. 00000 10000. 00| 170. 00000 6800. 00
ASPHALT FOR TACK COAT | |
0009 608- 04396 10. 000 EACH| 56. 75000 567. 50| 300. 00000 3000. 00| 80. 00000 800. 00
SHOULDER DRAI N | |
0010 610- 05527 1264.000 My | 54. 97000 69482. 08| 65. 00000 82160. 00| 64. 50000 81528. 00
HVA FOR APPROACHES | | |
0011 612- 04315 40.000 My | 610. 00000 24400. 00| 660. 00000 26400. 00| 610. 00000 24400. 00
ASPHALT MATERI AL FOR UNDERSEAL | | [
0012 612- 60410 736.000 EACH 5. 75000 4232. 00| 6. 25000 4600. 00| 5. 75000 4232.00
DRI LLED HOLE FOR UNDERSEAL | | |
0013 615- 06520 9.000 EACH 240. 00000 2160. 00| 200. 00000 1800. 00| 200. 00000 1800. 00
MONUVENT, RE- ESTABLI SH | | [
0014 801-06203 40166.000 m | 0. 01000 401. 66| 0. 30000 12049. 80| 0. 27000 10844. 82

TEMPORARY PAVEMENT MARKI NG, 100 mm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 251 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1,003, 171. 44 ROUTE : 33
CALL ORDER . 251 CONTRACT ID : RS-25015-A COUNTI ES : NOBLE
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1065659 | (2) 35-1185040 | (3) 35-0997978
| BROOKS CONSTRUCTI ON | Nl BLOCK EXCAVATI NG, | NC. | PHEND & BROMN, | NC.
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0015 801- 06207 1510.000 m | 2. 53000 3820. 30| 2. 00000 3020. 00| 3. 20000 4832. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0016 801- 06640 52.000 EACH 85. 00000 4420. 00| 85. 00000 4420. 00| 57. 00000 2964. 00
CONSTRUCTI ON SIGN, A | | |
0017 801-06775 LUWP| 60975. 00000 60975. 00| 19500. 00000 19500. 00| 8000. 00000 8000. 00
MAI NTAI NI NG TRAFFI C | | |
0018 804-06771 5.000 EACH 22. 00000 110. 00| 24. 00000 120. 00| 18. 00000 90. 00
DELI NEATOR PCST, FLEXI BLE | | |
0019 805-02327 4.000 EACH 100. 00000 400. 00| 105. 00000 420. 00| 100. 00000 400. 00
S| GNAL DETECTOR HQOUSI NG, ADJUST TO GRADE]| | |
0020 808-06703 30781.000 m | 0. 76000 23393. 56| 0. 80000 24624. 80| 0. 76000 23393. 56
LI NE, THERMOPLASTIC, SCOLID, WHI TE, 100nmij | |
0021 808- 75240 732.000 m | 0. 76000 556. 32| 0. 80000 585. 60| 0. 76000 556. 32
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mMm | | |
0022 808- 75245 19351.000 m | 0. 76000 14706. 76| 0. 80000 15480. 80| 0. 76000 14706. 76
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | | |
0023 808- 75274 264.000 m | 4. 50000 1188. 00| 4. 65000 1227. 60| 4. 50000 1188. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
SOLI D, YELLOW CROSSHATCH LINE, 200 mm | | |
0024 808- 75290 30.000 m | 9. 00000 270. 00| 9. 50000 285. 00| 9. 00000 270. 00
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
SOLI D, YELLON CROSSHATCH LINE, 600 nm | | |
0025 808- 75297 18.000 m | 9. 00000 162. 00| 9. 50000 171. 00| 9. 00000 162. 00
TRANSVERSE NARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600nm | | |
0026 808- 75320 6. 000 EACH 40. 00000 240. 00| 42. 00000 252. 00| 40. 00000 240. 00
PAVEMENT NMESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0027 808- 75325 6.000 EACH 56. 00000 336. 00| 60. 00000 360. 00| 56. 00000 336. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0028 808- 75996 1125. 000 EACH 2. 15000 2418. 75| 2. 00000 2250. 00| 4. 00000 4500. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | [ [
0029 808- 75998 1140. 000 EACH 18. 00000 20520. 00| 20. 00000 22800. 00| 19. 60000 22344. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 864, 248. 14| $ 882, 122. 47| $ 916, 151. 69
__________________________________________ o
CONTRACT TOTALS | $ 864, 248. 14| $ 882, 122. 47| $ 916, 151. 69




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 251 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,003, 171. 44 ROUTE : 33
CALL ORDER . 251 CONTRACT ID : RS-25015-A COUNTI ES : NOBLE
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT : FT. WAYNE DI STRICT

SET- AS| DE :

| (4) 35-1139301 | [
|E & B PAVING | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 ASPHALT RESURFACE

I
0001 105-01925 4.000 MOS | 1500. 00000 6000. 00|

|

FIELD OFFICE, 51.1 n® | | |
0002 110- 01001 LUMP|  57000. 00000 57000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 137139.000 n2 | 0. 60000 82283. 40| |
SURFACE M LLING ASPHALT | | |
0004 303- 04095 4000.000 My | 18. 00000 72000. 00| |
COVPACTED AGGREGATE FOR SHOULDER 0, 73 | | |
0005 305- 05204 100.000 My | 132. 00000 13200. 00| |
HVA FOR PATCHI NG | | |
0006 305- 05206 680.000 My | 60. 00000 40800. 00| |
W DENI NG W TH HVA | | |
0007 401- 05456 13095.000 My | 43. 80000 573561. 00| |
QC QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0008 406- 05520 40.000 My | 200. 00000 8000. 00| |
ASPHALT FOR TACK COAT | | |
0009 608- 04396 10.000 EACH| 100. 00000 1000. 00| |
SHOULDER DRAI N | | |
0010 610- 05527 1264.000 My | 106. 00000 133984. 00| |
HVA FOR APPROACHES | | |
0011 612- 04315 40.000 My | 610. 00000 24400. 00| |
ASPHALT MATERI AL FOR UNDERSEAL | | |
0012 612- 60410 736. 000 EACH 5. 75000 4232. 00| |
DRI LLED HOLE FOR UNDERSEAL | | |
0013 615- 06520 9.000 EACH 200. 00000 1800. 00| |
MONUVENT, RE- ESTABLI SH | | |
0014 801- 06203 40166.000 m | 0. 27000 10844. 82 |
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0015 801- 06207 1510.000 m | 2. 75000 4152. 50| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | [ |
0016 801- 06640 52.000 EACH 90. 00000 4680. 00| |
CONSTRUCTI ON SIGN, A | | |
0017 801- 06775 LUMP|  49400. 00000 49400. 00| |
MAI NTAI NI NG TRAFFI C | | |
0018 804- 06771 5.000 EACH 22. 00000 110. 00| |
DELI NEATOR PCST, FLEXI BLE | | |
0019 805- 02327 4.000 EACH 100. 00000 400. 00| |
I

SI GNAL DETECTOR HOUSI NG ADJUST TO GRADE| |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 251 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,003, 171. 44 ROUTE : 33
CALL ORDER . 251 CONTRACT ID : RS-25015-A COUNTI ES : NOBLE
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT : FT. WAYNE DI STRICT

SET- AS| DE :

| (4) 35-1139301 | [
|E & B PAVING | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ Ty
0020 808- 06703 30781.000 m | 0. 76000 23393. 56|
LI NE, THERMOPLASTI C, SOLID, WH TE, 100mmj |
0021 808- 75240 732.000 m | 0. 76000 556. 32|
LI NE, THERMOPLASTI C, BROKEN, YELLOW |
100mMm |
0022 808- 75245 19351.000 m | 0. 76000 14706. 76
LI NE, THERMOPLASTIC, SCLID, YELLOW |
100mMm
0023 808- 75274 264.000 m | 4.50000 1188. 00

I
I
I
I
|
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ [
SOLI D, YELLON CROSSHATCH LINE, 200 mm | |
0024 808- 75290 30.000 m | 9. 00000 270. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
SOLI D, YELLON CROSSHATCH LINE, 600 mm | |
0025 808- 75297 18.000 m | 9. 00000 162. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ |
STOP LI NE, 600mm | |
0026 808- 75320 6.000 EACH| 40. 00000 240. 00|
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, LANE | NDI CATI ON' ARROW |
0027 808- 75325 6.000 EACH 56. 00000 336. 00|
PAVEMENT MESSAGE MARKI NGS, | |
THERMOPLASTI C, WORD ( ONLY) | |
0028 808- 75996 1125.000 EACH| 3. 00000 3375. 00|

SNOWPLOMBLE RAI SED PAVEMENT NMARKER, | |
REMOVE | |
0029 808- 75998 1140.000 EACH| 19. 60000 22344. 00|
SNOWPLOMABLE RAI SED PAVEMENT MARKER | |
SECTI ON TOTALS | $ 1,154, 419. 36|
------------------------------------------ o m e e e e e e e e e e e e e e e e e e e e e e e e e e e e meeeoeoon

CONTRACT TOTALS | $ 1,154, 419. 36| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 255 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 635, 182. 09 ROUTE : 231
CALL ORDER . 255 CONTRACT I D : RS-25053-C COUNTI ES : MONTGOVERY
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . CRAWFCRDSVI LLE DI STRI CT
CONTRACT TIME : 07/31/01 COVPLETI ON DATE
OONTRACT DESCRI PTI ON : URBAN PROJIECT(S) : NA
SET- ASI DE

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1917625 M LESTONE CONTRACTORS, L. P. $ 1,632,032.80 100. 0000%
2 35-0918397 R ETH R LEY CONSTRUCTI ON $ 1,841, 496.00 112. 8344%
| (1) 35-1917625 | (2) 35-0918397 |
| M LESTONE CONTRACTORS, L.P. | R ETH R LEY CONSTRUCTI ON [
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVOUNT| UNIT PRICE ANMOUNT
------------------------------------------ o e e m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e em e aao o
SECTI ON 0001  ASPHALT RESURFACE
I | [
0001 105- 06790 7.000 MOS | 1525. 00000 10675. 00| 2200. 00000 15400. 00|
FIELD OFFI CE, 27.9 n? | | I
0002 110-01001 LUWP|  81446. 00000 81446.00]  34552. 66000 34552. 66|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 02240 100.000 n2 | 12. 95000 1295. 00| 25. 00000 2500. 00|
PAVEMENT, REMOVE | | |
0004 202- 60820 1678.000 n2 | 4. 00000 6712. 00| 5. 50000 9229. 00|
SURFACE M LLI NG ASPHALT | | |
0005 203- 02000 77.000 n8 | 27. 85000 2144. 45| 17. 00000 1309. 00|
EXCAVATI ON,  COMVON | | |
0006 303-52308 850.000 My | 12. 00000 10200. 00| 24. 00000 20400. 00|
COMPACTED AGGREGATE, O, 53 | | |
0007 303-52309 3652.000 My | 15. 25000 55693. 00| 21. 80000 79613. 60|
COVPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
0008 305- 05204 820.000 My | 118. 85000 97457. 00| 123. 00000 100860. 00|
HVA FOR PATCHI NG | | |
0009 305- 05206 880.000 My | 59. 55000 52404. 00| 70. 00000 61600. 00|
W DENI NG W TH HMVA | | |
0010 401- 05455 14924.000 My | 35. 25000 526071. 00| 40. 00000 596960. 00|
QT QA HVA | NTERVEDI ATE 19.0 nm  MAI NLI NE| | [
0011 401- 05456 10661.000 My | 42. 90000 457356. 90| 50. 00000 533050. 00|
QC/ QA HVA SURFACE 9.5 mm MAI NLI NE | | |
0012 401- 06264 LUVP| 4195. 00000 4195. 00| 7100. 00000 7100. 00|
PROFI LOGRAPH, HVA | | |
0013 402- 05495 2214.000 My | 36. 30000 80368. 20| 45. 00000 99630. 00|
HVA WEDGE AND LEVEL | | |
0014 405- 05517 4.000 My | 380. 00000 1520. 00| 445. 00000 1780. 00|
ASPHALT FOR PRI ME COAT | | |
0015 406- 05520 85.300 My | 235. 00000 20045. 50| 200. 00000 17060. 00|

ASPHALT FOR TACK COAT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 255 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 635, 182. 09 ROUTE : 231
CALL ORDER . 255 CONTRACT I D : RS-25053-C COUNTI ES : MONTGOVERY
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . CRAWFCRDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-0918397

I

| M LESTONE CONTRACTORS, L.P. | RIETH R LEY CONSTRUCTI ON |

LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m e m e m o e o e et o e e e e m et o e e et e e e e e e e m e e e e meeeeaoaoo-o
0016 608- 04396 15.000 EACH 300. 00000 4500. 00| 240. 00000 3600. 00|
SHOULDER DRAI N UNDI STRI BUTED QTY | | |
0017 610- 05527 1350.000 My | 76. 15000 102802. 50| 100. 00000 135000. 00|
HVA FOR APPROACHES | | [
0018 612- 04315 41.800 My | 609. 60000 25481. 28] 555. 00000 23199. 00|
ASPHALT MATERI AL FOR UNDERSEAL | | |
0019 612- 60410 768. 000 EACH| 6. 10000 4684. 80| 5. 60000 4300. 80|
DRI LLED HOLE FOR UNDERSEAL | | [
0020 615- 06525 10.000 EACH 328. 00000 3280. 00| 400. 00000 4000. 00|

CASTI NG ADJUSTED TO GRADE, MONUMENT | | |
Undi stributed Qy | | |
0021 615- 06527 20. 000 EACH 440. 00000 8800. 00| 575. 00000 11500. 00|
MONUMENT, SECTI ON CORNER Undi stri buted | | |

Qy I I I
0022 801- 06203 3351.000 m | 1. 42000 4758. 42| 3. 00000 10053. 00|
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0023 801- 06207 3351.000 m | 3. 95000 13236. 45| 3. 00000 10053. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | [ |
0024 801- 06640 32.000 EACH 59. 95000 1918. 40| 62. 00000 1984. 00|
CONSTRUCTI ON SIGN, A | | |
0025 801- 06775 LUMP|  44625. 00000 44625.00|  45000. 00000 45000. 00|
MAI NTAI NI NG TRAFFI C | | |
0026 808- 06712 3150.000 m | 0. 15000 472. 50| 0. 16000 504. 00|
LINE, PAINT, BROKEN, YELLOW 100 mm | | |
0027 808-06713 30808.000 m | 0. 15000 4621. 20| 0. 16000 4929. 28
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0028 808- 06714 9526.000 m | 0. 15000 1428. 90| 0. 16000 1524. 16|
LINE, PAINT, SOLID, YELLOW 100 nm | | |
0029 808- 75297 25.000 m | 11. 20000 280. 00| 11. 50000 287. 50|

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 600mm | | |
0030 808- 75320 12.000 EACH 55. 90000 670. 80| 57. 75000 693. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0031 808- 75325 1.000 EACH 96. 50000 96. 50| 100. 00000 100. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0032 808- 75996 931.000 EACH| 3. 00000 2793. 00| 4.00000 3724. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 255 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 635, 182. 09 ROUTE : 231
CALL ORDER . 255 CONTRACT I D : RS-25053-C COUNTI ES : MONTGOVERY
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . CRAWFCRDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1917625 | (2) 35-0918397

I

| M LESTONE CONTRACTORS, L.P. | RIETH R LEY CONSTRUCTI ON |

LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

CONTRACT TOTALS | $ 1,632, 032.80] $ 1,841, 496. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 261 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 034, 791. 66 ROUTE : 52
CALL ORDER . 261 CONTRACT I D : RS-25063-A COUNTI ES : RUSH
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 10/01/01 COVPLETI ON DATE
OONTRACT DESCRI PTI ON : RURAL PROJIECT(S) : NA
SET- ASI DE

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1357381 O MARA, DAVE OONTRACTCR $ 547, 547. 93 100. 0000%
2 35-1917625 M LESTONE CONTRACTORS, L. P. $ 637, 460. 00 116. 4208%
| (1) 35-1357381 | (2) 35-1917625 |
| O MARA, DAVE CONTRACTOR | M LESTONE CONTRACTORS, L.P. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVOUNT| UNIT PRICE ANMOUNT
------------------------------------------ g
SECTI ON 0001  ASPHALT RESURFACE
I | [
0001 105- 06790 7.000 MOS | 1000. 00000 7000. 00| 900. 00000 6300. 00|
FI ELD OFFI CE, 27.9 n? | | I
0002 105- 06845 LUMP| 4000. 00000 4000. 00| 2000. 00000 2000. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUWP|  11000. 00000 11000. 00|  14500. 00000 14500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-51330 LUMP| 4200. 00000 4200. 00| 3000. 00000 3000. 00|
PRESENT STRUCTURE, REMOVE | | |
0005 202- 60820 148261.400 n2 | 0. 18000 26687. 05| 0. 26000 38547. 96|
SURFACE M LLI NG ASPHALT | | |
0006 211- 02050 62.000 nB8 | 20. 00000 1240. 00| 25. 00000 1550. 00|
B BORROW | | |
0007 211- 02060 45.000 n8 | 20. 00000 900. 00| 25. 00000 1125. 00|
B BORROW FOR STRUCTURE BACKFI LL | | [
0008 303- 60012 111.400 My | 18. 00000 2005. 20| 12. 00000 1336. 80|
AGGREGATE, 2 | | |
0009 303- 94433 86.600 nB8 | 35. 00000 3031. 00| 26. 50000 2294. 90|
AGCREGATE, 12 | [ |
0010 305- 05204 2284.000 My | 36. 00000 82224. 00| 52. 00000 118768. 00|
HVA FOR PATCHI NG | | |
0011 401- 05456 9850.000 My | 27. 50000 270875. 00| 32. 10000 316185. 00|
QC/ QA HVA SURFACE 9.5 mm MAI NLI NE | | |
0012 401- 05464 1055.000 My | 27. 50000 29012. 50| 32. 10000 33865. 50|
QC/ QA HVA SURFACE 9.5 nm SHOULDER | | |
0013 406- 05520 37.100 My | 175. 00000 6492. 50| 120. 00000 4452 00|
ASPHALT FOR TACK COAT | | |
0014 610- 05527 220.000 My | 55. 00000 12100. 00| 67. 50000 14850. 00|
HVA FOR APPROACHES | | |
0015 616- 02320 120.600 n2 | 1. 30000 156. 78| 1. 59000 191. 75|

GEOTEXTI LES | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 261 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 034, 791. 66 ROUTE : 52
CALL ORDER . 261 CONTRACT I D : RS-25063-A COUNTI ES : RUSH
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1357381 | (2) 35-1917625 [
| O MARA, DAVE CONTRACTCR | M LESTONE CONTRACTORS, L.P. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeaeaao
0016 616- 06405 16.100 My | 20. 00000 322. 00| 30. 00000 483. 00|
Rl PRAP, REVETMENT | | |
0017 621- 06570 27.300 n8 | 28. 00000 764. 40| 35. 00000 955. 50|
TOP SO L [ | [
0018 621- 06575 486.500 n2 | 5. 00000 2432.50 3. 32000 1615. 18|
SODDI NG, NURSERY | [
0019 714-01366 17.350 m |

CULVERT, PRECAST BOX, REI NFORCED |
CONCRETE, 3000 nm x 1200 mm

|

I
2000. 00000 34700. 00| 1400. 00000 24290. 00|
| |
0020 714-03437 19.500 n2 | 510. 00000 9945. 00| 550. 00000 10725. 00|

W NGMLL, PRECAST, REI NFORCED CONCRETE | | |
0021 715-05115 1.000 m | 165. 00000 165. 00| 70. 00000 70. 00|
PIPE, TYPE 1, C RCULAR 150 mm | | |
0022 715-05217 2.000 m | 100. 00000 200. 00| 75. 00000 150. 00|
PIPE, TYPE 5, CIRCULAR, 300 mm | | |
0023 715-05218 11.000 m | 75. 00000 825. 00| 80. 00000 880. 00|
PIPE, TYPE 5, CIRCULAR, 375 mm | | |
0024 715-05219 30.000 m | 75. 00000 2250. 00| 85. 00000 2550. 00|
PIPE, TYPE 5, ClRCULAR, 450 mm | | |
0025 801- 04308 6.000 EACH 80. 00000 480. 00| 115. 00000 690. 00|
ROAD CLOSURE SI GN ASSEMBLY | | |
0026 801- 06203 1670.000 m | 1. 40000 2338. 00| 2. 00000 3340. 00|
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0027 801- 06207 1670.000 m | 3. 00000 5010. 00| 4. 00000 6680. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mMm | | |
0028 801- 06605 4.000 EACH 53. 00000 212. 00| 42, 50000 170. 00|
BARRI CADE, |I11A | | |
0029 801- 06606 4.000 EACH 53. 00000 212. 00| 48. 50000 194. 00|
BARRI CADE, 111B | | |
0030 801- 06625 22.000 EACH 80. 00000 1760. 00| 61. 50000 1353. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0031 801- 06640 46.000 EACH 75. 00000 3450. 00| 57. 00000 2622. 00|
CONSTRUCTI ON SIGN, A | | |
0032 801- 06710 90.000 DAY | 15. 00000 1350. 00| 13. 00000 1170. 00|
FLASHI NG ARROW S| GN | | |
0033 801-06775 LUWP| 12500. 00000 12500. 00| 12452, 41000 12452. 41|
MAI NTAI NI NG TRAFFI C | | |
0034 804- 06725 4.000 EACH 40. 00000 160. 00| 36. 00000 144. 00|
DELI NEATOR W TH PCST, D1, 75 nm | | |
0035 805- 02503 60.000 m | 2. 00000 120. 00| 1. 90000 114. 00|

CABLE, ROADWAY LOOP, 1C 14GA. | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 02/21/01
PAGE : 261 -3

ENG NEER S ESTI MATE: $ 1, 034, 791. 66 ROUTE : 52
CALL ORDER . 261 CONTRACT I D : RS-25063-A COUNTI ES : RUSH
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1357381 | (2) 35-1917625 [
| O MARA, DAVE CONTRACTCR | M LESTONE CONTRACTORS, L.P. |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeaeaao
0036 805- 78795 15.000 m | 50. 00000 750. 00| 46. 00000 690. 00|
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0037 808-06712 3490.000 m | 0. 14000 488. 60| 0. 15000 523. 50|
LI NE, PAI NT, BROKEN, YELLOW 100 mm | | |
0038 808-06713 33340.000 m | 0. 14000 4667. 60| 0. 15000 5001. 00|
LI NE, PAINT, SCLID, WH TE, 100 nm | | |
0039 808-06714 10870.000 m | 0. 14000 1521. 80| 0. 15000 1630. 50|
LI NE, PAINT, SCLID, YELLOW 100 nm | | |
SECTI ON TOTALS | $ 547, 547. 93| $ 637, 460. 00|
------------------------------------------ e m o m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeaoaao
CONTRACT TOTALS | $ 547, 547. 93| $ 637, 460. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 271 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 918, 163. 97 ROUTE : 933
CALL ORDER o271 CONTRACT I D : RS-25199-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TI ME : 25 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : 9933010
SET- ASI DE

VENDOR RANKI NG :

TEMPORARY PAVEMENT MARKI NG REMOVABLE, |
100 mm |

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1120685 VALSH & KELLY, |INC. $ 789, 454.05 100. 0000%
2 35-1185040 NI BLOCK EXCAVATI NG | NC. $  898,541.50 113. 8180%
3 35-0918397 R ETH R LEY CONSTRUCTI ON $  924,047.85 117. 0489%
4 38-1599369 KLETT CONSTRUCTI CN CO $ 938, 060.00 118. 8238%
5  35-1065659 BROOKS CONSTRUCTI ON $  953,238.85 120. 7465%
| (1) 35-1120685 | (2) 35-1185040 | (3) 35-0918397
| WALSH & KELLY | Nl BLOCK EXCAVATI NG | NC. | R'ETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ot m e m e m oo e e et m e e o e e e e e et e e e e e e e m e e e e meeeeaoooo--
SECTI ON 0001  ASPHALT RESURFACE
I I |
0001 105- 01925 3.000 M | 1500. 00000 4500. 00| 1100. 00000 3300. 00| 1300. 00000 3900. 00
FIELD OFFICE, 51.1 n® | |
0002 105- 06845 LUMP| 4000. 00000 4000. 00| 2950. 00000 2950. 00| 2000. 00000 2000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  39000. 00000 39000. 00|  44900. 00000 44900. 00| 5000. 00000 5000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 128360.000 n2 | 0. 57000 73165. 20| 0. 65000 83434. 00| 2. 00000 256720. 00
SURFACE M LLING ASPHALT | | |
0005 202- 60822 1000.000 n2 | 0. 57000 570. 00| 1. 00000 1000. 00| 4.00000 4000. 00
SURFACE M LLI NG PORTLAND CEMENT | |
CONCRETE | [ |
0006 305- 05204 500.000 My | 78. 00000 39000. 00 115. 00000 57500. 00| 100. 00000 50000. 00
HVA FOR PATCHI NG | | |
0007 305- 92470 250.000 n2 | 100. 00000 25000. 00 155. 00000 38750. 00| 110. 00000 27500. 00
PORTLAND CEMENT CONCRETE FOR PAVEMENT | |
PATCH NG | | |
0008 401- 05456 11550.000 My | 38. 00000 438900. 00| 42. 00000 485100. 00| 38. 00000 438900. 00
QC QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0009 406- 05520 35.000 My | 350. 00000 12250. 00| 255. 00000 8925. 00| 1. 00000 35. 00
ASPHALT FOR TACK COAT | | |
0010 610- 05527 600.000 My | 65. 00000 39000. 00| 58. 00000 34800. 00| 38. 00000 22800. 00
HVA FOR APPROACHES | |
0011 801- 06203 2200.000 m | 0. 40000 880. 00| 0. 80000 1760. 00| 0. 82000 1804. 00
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |
0012 801- 06207 2200.000 m | 2.00000 4400. 00| 3. 40000 7480. 00| 3. 00000 6600. 00
| I
I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 271 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 918, 163. 97 ROUTE : 933
CALL ORDER o271 CONTRACT I D : RS-25199-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-1185040 | (3) 35-0918397
| WALSH & KELLY | NI BLOCK EXCAVATI NG | NC. | RFETH RI LEY CONSTRUCTI ON
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeaeaao
0013 801- 06640 66. 000 EACH| 59. 00000 3894. 00| 62. 00000 4092. 00| 59. 00000 3894. 00
CONSTRUCTI ON SI GN, A | | |
0014 801-06775 LUWP| 20000. 00000 20000. 00| 33500. 00000 33500. 00| 16000. 00000 16000. 00
MAI NTAI NI NG TRAFFI C | | |
0015 805- 02503 360.000 m | 2. 88000 1036. 80| 0. 75000 270. 00| 2. 88000 1036. 80
CABLE, ROADWAY LOOP, 1C 14GA. | | |
0016 805- 78795 85.000 m | 6. 93000 589. 05| 29. 00000 2465. 00| 6. 93000 589. 05
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0017 808- 03002 4410.000 m | 1. 85000 8158. 50| 1. 95000 8599. 50| 1. 85000 8158. 50
LI NE, EPOXY, BROKEN, WHI TE, 100 mm | | |
0018 808- 03631 150.000 m | 1. 85000 277. 50| 5. 28000 792. 00| 1. 85000 277.50
LI NE, EPOXY, SCLID, WH TE, 100 nm | | |
0019 808-03632 6260.000 m | 1. 85000 11581. 00| 1. 95000 12207. 00| 1. 85000 11581. 00
LI NE, EPOXY, SCLID, YELLOW 100 nm | | |
0020 808- 04896 1200.000 m | 1. 85000 2220. 00| 1. 95000 2340. 00| 1. 85000 2220. 00
LI NE, EPOXY, BROKEN, YELLOW 100 mm | | |
0021 808- 74805 1580.000 m | 22. 40000 35392. 00| 23. 65000 37367. 00| 22. 40000 35392. 00
TRANSVERSE MARKI NGS, EPOXY, STOP LINE, | | |
600 mm |
0022 808- 74809 2.000 EACH 500. 00000 1000. 00| 525. 00000 1050. 00| 500. 00000 1000. 00
PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD | | [
(RXR) I I I
0023 808- 94455 4400.000 m | 5. 60000 24640. 00| 5. 90000 25960. 00| 5. 60000 24640. 00
TRANSVERSE MARKI NGS, EPOXY, CROSSWALK, | | |
150 mm | |
SECTI ON TOTALS | $ 789, 454. 05| $ 898, 541. 50| $ 924, 047. 85
------------------------------------------ e m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeao
CONTRACT TOTALS | $ 789, 454. 05| $ 898, 541. 50| $ 924, 047. 85




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 271 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 918, 163. 97 ROUTE : 933
CALL ORDER o271 CONTRACT I D : RS-25199-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 38-1599369 | (5) 35-1065659 [
| KLETT CONSTRUCTI ON CO | BROOKS CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m o m e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeaeaao

SECTI ON 0001 ASPHALT RESURFACE

0001 105- 01925 3.000 MS | 2000. 00000 6000. 00| 1000. 00000 3000. 00|
FIELD OFFICE, 51.1 n® | | |
0002 105- 06845 LUMP| 1000. 00000 1000. 00| 1000. 00000 1000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  25000. 00000 25000. 00|  36600. 00000 36600. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 128360.000 n2 | 0. 85000 109106. 00| 1. 10000 141196. 00|
SURFACE M LLING ASPHALT | | |
0005 202- 60822 1000. 000 n2 | 2. 50000 2500. 00| 1. 00000 1000. 00|
SURFACE M LLI NG PORTLAND CEMENT | | |
CONCRETE | [ |
0006 305- 05204 500.000 My | 70. 00000 35000. 00| 95. 00000 47500. 00|
HVA FOR PATCHI NG | | |
0007 305- 92470 250.000 n2 | 65. 00000 16250. 00| 110. 00000 27500. 00|
PORTLAND CEMENT CONCRETE FOR PAVEMENT | | |
PATCH NG | [ |
0008 401- 05456 11550.000 My | 48. 60000 561330. 00| 43. 00000 496650. 00|
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0009 406- 05520 35.000 My | 250. 00000 8750. 00| 160. 00000 5600. 00|
ASPHALT FOR TACK COAT | | |
0010 610- 05527 600.000 My | 80. 00000 48000. 00| 80. 00000 48000. 00|
HVA FOR APPROACHES | | |
0011 801- 06203 2200.000 m | 0. 85000 1870. 00| 0. 82000 1804. 00|
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |
0012 801- 06207 2200.000 m | 4. 25000 9350. 00| 3. 50000 7700. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | [ |
0013 801- 06640 66. 000 EACH 60. 00000 3960. 00| 59. 00000 3894. 00|
CONSTRUCTI ON SIGN, A | | |
0014 801- 06775 LUMP|  25000. 00000 25000.00]  46900. 00000 46900. 00|
MAI NTAI NI NG TRAFFI C | | |
0015 805- 02503 360.000 m | 3. 00000 1080. 00| 2..88000 1036. 80|
CABLE, ROADVAY LOCP, 1C 14GA. | | |
0016 805- 78795 85.000 m | 7.00000 595. 00| 6. 93000 589. 05|
SAW CUT FOR ROADVAY LOOP AND SEALER | | |
0017 808- 03002 4410.000 m | 1. 85000 8158. 50| 1. 85000 8158. 50|
LINE, EPOXY, BROKEN, WH TE, 100 nm | | |
0018 808- 03631 150.000 m | 1. 85000 277. 50| 1. 85000 277. 50|

LI NE, EPOXY, SCLID, WHITE, 100 mm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 271 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 918, 163. 97 RQUTE : 933
CALL ORDER o271 CONTRACT I D : RS-25199-A COUNTI ES : ST. JOSEPH
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 38-1599369 | (5) 35-1065659 [
| KLETT CONSTRUCTI ON CO | BROOKS CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeaeaao
0019 808-03632 6260.000 m | 1. 85000 11581. 00| 1. 85000 11581. 00|
LI NE, EPOXY, SCLID, YELLOW 100 nm | | |
0020 808- 04896 1200.000 m | 1. 85000 2220. 00| 1. 85000 2220. 00|
LI NE, EPOXY, BROKEN, YELLOW 100 mm | | |
0021 808- 74805 1580.000 m | 22. 40000 35392. 00| 22. 40000 35392. 00|
TRANSVERSE MARKI NGS, EPOXY, STCOP LINE, | | |
600 nmm | |
0022 808- 74809 2.000 EACH 500. 00000 1000. 00| 500. 00000 1000. 00|
PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD | | |
(RXR) I I I
0023 808- 94455 4400.000 m | 5. 60000 24640. 00| 5. 60000 24640. 00|
TRANSVERSE MARKI NGS, EPOXY, CROSSWALK, | | |
150 mm | | |
SECTI ON TOTALS | $ 938, 060. 00| $ 953, 238. 85|
------------------------------------------ T T ypeppeppy iy B

CONTRACT TOTALS | $ 938, 060. 00| $ 953, 238. 85|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 275 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE : 18
CALL ORDER . 275 CONTRACT ID : RS-25203-B COUNTI ES : GRANT
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
CONTRACT TIME : 08/10/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S)
SET- AS| DE :

1 35-1139301 E & B PAVING | NC. $ 1,577,788.55 100. 0000%




ENG NEER S ESTI MATE: NONE BELOW
CALL ORDER @ 281
LETTI NG DATE : 02/13/01 10:00 AM
CONTRACT DESCRI PTI ON :

SET- AS| DE :

| NDI ANA DEPARTMVENT CF TRANSPCRTATI ON

TABULATI ON CF BI DS

ROUTE : 3
CONTRACT I D : RS-25207-A COUNTI ES : BLACKFORD
DI STRI CT : FT. WAYNE DI STRICT
CONTRACT TIME : 07/15/01 COVPLETI ON DATE
RURAL PRQIECT( S)

DATE : 02/21/01
PAGE : 281 -1

1 35-1139301

E & B PAVING | NC.

$ 1,452,901.00

100. 0000%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 291 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 051, 401. 68 ROUTE : 13
CALL ORDER © 291 CONTRACT I D : RS-25211-A COUNTI ES : WABASH
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
CONTRACT TIME : 06/29/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : N A
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCOR NO. / NAMVE BI D LOW BI D
1 35-1139301 E & B PAVING | NC $ 772,273. 21 100. 0000%
2 35-0997978 PHEND & BROMN, | NC. $ 793,843. 71 102. 7931%
3 35-1065659 BROOKS CONSTRUCTI ON $ 872, 062. 01 112. 9214%
| (1) 35-1139301 | (2) 35-0997978 | (3) 35-1065659
| E & B PAVING | NC | PHEND & BROMAN, | NC. | BROOKS CONSTRUCTI ON
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m m o e e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e eeaoaao
SECTI ON 0001 ASPHALT RESURFACE
I I I
0001 105-01925 6.000 MOXS | 1000. 00000 6000. 00| 1200. 00000 7200. 00| 1400. 00000 8400. 00
FI ELD OFFICE, 51.1 n2 | | |
0002 110-01001 LUWP| 33800. 00000 33800. 00| 39700. 00000 39700. 00| 43600. 00000 43600. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0003 202- 60820 81200.000 n2 | 0. 40000 32480. 00| 0. 58000 47096. 00| 0. 39000 31668. 00
SURFACE M LLI NG, ASPHALT | | |
0004 303- 04095 2765.000 My | 5. 00000 13825. 00| 15. 00000 41475. 00| 18. 30000 50599. 50
COWPACTED AGGREGATE FOR SHOULDER, 0, 73 | | |
0005 305- 05204 480.000 My | 83. 00000 39840. 00| 100. 00000 48000. 00| 94. 92000 45561. 60
HVA FOR PATCHI NG | | [
0006 305- 05206 325.000 My | 55. 00000 17875. 00| 45. 00000 14625. 00| 38. 16000 12402. 00
W DENI NG W TH HVA | [
0007 305-98794 135.000 MW | 8. 00000 1080. 00| 11. 00000 1485. 00| 5.51000 743. 85
COWPACTED AGGREGATE FOR PATCHI NG 0, 53 | | |
0008 401- 05454 9700. 000 My 28. 00000 271600. 00| 27.50000 266750. 00| 29. 88000 289836. 00
QT QA HVA | NTERVEDI ATE 12.5 mm  MAI NLI NE| [ [
0009 401- 05456 6000. 000 My | 33. 10000 198600. 00| 34. 00000 204000. 00| 38. 13000 228780. 00
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0010 402- 05486 175.000 My | 35. 50000 6212. 50| 40. 00000 7000. 00| 35. 52000 6216. 00
HVA | NTERVEDI ATE 12.5 mm SHOULDER | | |
0011 402-05490 400.000 My | 36. 60000 14640. 00| 42.50000 17000. 00| 49. 60000 19840. 00
HVA SURFACE 9.5 nm SHOULDER | | |
0012 406- 05520 45.000 My | 165. 00000 7425. 00| 165. 00000 7425. 00| 159. 83000 7192. 35
ASPHALT FOR TACK COAT | | |
0013 610- 05527 900.000 My | 50. 00000 45000. 00| 54. 50000 49050. 00| 45. 19000 40671. 00
HVA FOR APPROACHES | | |
0014 615-06520 12. 000 EACH 100. 00000 1200. 00| 190. 00000 2280. 00| 280. 00000 3360. 00

MONUMENT, RE- ESTABLI SH |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 02/21/01
PAGE : 291 -2

ENG NEER S ESTI MATE: $ 1, 051, 401. 68 ROUTE : 13
CALL ORDER © 291 CONTRACT I D : RS-25211-A COUNTI ES : WABASH
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1139301 | (2) 35-0997978 | (3) 35-1065659
| E & B PAVING | NC | PHEND & BROAN, | NC. | BROOKS CONSTRUCTI ON
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0015 801- 06203 12050.000 m | 0. 29000 3494. 50| 0. 29000 3494. 50| 0. 01000 120. 50
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |
0016 801- 06207 1000.000 m | 1. 90000 1900. 00| 3. 30000 3300. 00| 2. 53000 2530. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0017 801- 06640 26. 000 EACH 55. 00000 1430. 00| 55. 00000 1430. 00| 55. 00000 1430. 00
CONSTRUCTI ON SIGN, A | | |
0018 801-06775 LUWP| 52846. 00000 52846. 00| 9000. 00000 9000. 00| 57150. 00000 57150. 00
MAI NTAI NI NG TRAFFI C | | |
0019 808-06703 100.000 m | 0. 75000 75. 00| 0. 75000 75. 00| 0. 75000 75. 00
LI NE, THERMOPLASTIC, SCOLID, WHI TE, 100nmij | |
0020 808-06713 19200.000 m | 0. 13000 2496. 00| 0. 12000 2304. 00| 0. 13000 2496. 00
LINE, PAINT, SCLID, WH TE, 100 nm | | |
0021 808- 75240 6680.000 m | 0. 75000 5010. 00| 0. 75000 5010. 00| 0. 75000 5010. 00
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mMm | | |
0022 808- 75245 3375.000 m | 0. 75000 2531. 25| 0. 75000 2531. 25| 0. 75000 2531.25
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | | |
0023 808- 75297 6.400 m | 22. 65000 144. 96| 22. 65000 144. 96| 22. 65000 144. 96
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | [
STOP LI NE, 600nmm | | [
0024 808- 75996 560. 000 EACH 3. 50000 1960. 00| 4. 75000 2660. 00| 2.90000 1624. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0025 808- 75998 560. 000 EACH| 19. 30000 10808. 00| 19. 30000 10808. 00| 18. 00000 10080. 00
SNOAPLOWABLE RAI SED PAVEMVENT MARKER | | |
SECTI ON TOTALS | $ 772,273. 21| $ 793, 843. 71| $ 872, 062. 01
__________________________________________ .

CONTRACT TOTALS | $ 772, 273. 21 $

793, 843. 71|

$ 872, 062. 01




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 301 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 613, 170. 00 RQUTE : SR 26
CALL ORDER . 301 CONTRACT I D : RS-25355-A COUNTI ES : CLI NTON
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . CRAWFCRDSVI LLE DI STRI CT
CONTRACT TI ME : 35 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S) 5612009
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCOR NO. / NAMVE BI D LOW BI D
1 35-0918397 R ETH RI LEY CONSTRUCTI ON $ 616, 558. 17 100. 0000%
2 35- 0524595 MOHR CONSTRUCTI ON CO $ 642, 830. 24 104. 2610%
3 35-1917625 M LESTONE CONTRACTORS, L. P. $ 644, 988. 73 104.6111%
4  35-1621699 CENTRAL PAVI NG | NC. $ 692, 949. 04 112. 3898%
| (1) 35-0918397 | (2) 35-0524595 | (3) 35-1917625
| RIETH RI LEY CONSTRUCTI ON | MOHR CONSTRUCTI ON CO | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRI CE AMOUNT| UNT PRICE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ g
SECTI ON 0001 ASPHALT RESURFACE
| [
0001 105-06790 6.000 MOS | 1331. 44000 7988. 64| 1750. 00000 10500. 00| 1600. 00000 9600. 00
FI ELD OFFI CE, 27.9 n? | | |
0002 110-01001 LUWP| 12980. 95000 12980. 95| 14800. 00000 14800. 00| 32350. 00000 32350. 00
MBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 4473.000 n2 | 3. 44000 15387. 12| 3. 28000 14671. 44| 3. 00000 13419. 00
SURFACE M LLI NG, ASPHALT | | |
0004 303-52309 2760.000 My | 19. 83000 54730. 80| 15. 30000 42228. 00| 18. 00000 49680. 00
COVPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
0005 305- 05204 100.000 My | 169. 87000 16987. 00| 75. 00000 7500. 00| 150. 00000 15000. 00
HVA FOR PATCHI NG | | |
0006 305-98794 200.000 My | 6. 52000 1304. 00| 25. 00000 5000. 00| 20. 00000 4000. 00
COVPACTED AGGREGATE FOR PATCHI NG, 0, 53 | | |
0007 401- 05457 10452. 000 My | 37. 60000 392995. 20| 40. 80000 426441. 60| 40. 00000 418080. 00
QT QA HVA SURFACE 12.5 mm MAI NLI NE | | |
0008 402- 05495 100.000 MWy | 69. 78000 6978. 00| 55. 00000 5500. 00| 75. 00000 7500. 00
HVA WEDGE AND LEVEL | | |
0009 406- 05520 32.000 M | 176. 36000 5643. 52| 430. 00000 13760. 00| 200. 00000 6400. 00
ASPHALT FOR TACK COAT | | |
0010 608- 04396 2.000 EACH 204. 84000 409. 68| 1385. 00000 2770. 00| 320. 00000 640. 00
SHOULDER DRAI N | | |
0011 610-05527 472.000 My | 98. 79000 46628. 88| 62. 00000 29264. 00| 72. 00000 33984. 00
HVA FOR APPROACHES | | |
0012 615- 06520 6.000 EACH 198. 44000 1190. 64| 200. 00000 1200. 00| 500. 00000 3000. 00
MONUMENT, RE- ESTABLI SH | | |
0013 615- 06525 11. 000 EACH 198. 44000 2182. 84| 200. 00000 2200. 00| 330. 00000 3630. 00
CASTI NG ADJUSTED TO GRADE, MONUMENT | | |
0014 801-06203 142.000 m | 2. 27000 322. 34| 6. 88000 976. 96| 1. 00000 142. 00

TEMPORARY PAVEMENT MARKI NG, 100 mm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 301 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 613, 170. 00 RQUTE : SR 26
CALL ORDER . 301 CONTRACT I D : RS-25355-A COUNTI ES : CLI NTON
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . CRAWFCRDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-0524595 | (3) 35-1917625
| RFETH RI LEY CONSTRUCTI ON | MOHR CONSTRUCTI ON CO | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeaeaao
0015 801- 06207 1534.000 m | 2.92000 4479. 28| 3. 00000 4602. 00| 4. 75000 7286. 50
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0016 801- 06640 38.000 EACH 50. 00000 1900. 00| 55. 00000 2090. 00| 52. 00000 1976. 00
CONSTRUCTI ON SIGN, A | | |
0017 801-06775 LUWP| 16951. 55000 16951. 55| 29500. 00000 29500. 00| 9700. 00000 9700. 00
MAI NTAI NI NG TRAFFI C | | |
0018 808-06712 2994.000 m | 0. 13000 389. 22| 0. 14000 419. 16| 0. 13000 389. 22
LI NE, PAINT, BROKEN, YELLOW 100 mm | | |
0019 808-06713 33319.000 m | 0. 13000 4331. 47| 0. 14000 4664. 66| 0. 13000 4331. 47
LINE, PAINT, SCLID, WH TE, 100 nm | |
0020 808-06714 15658.000 m | 0. 13000 2035. 54| 0. 14000 2192. 12| 0. 13000 2035. 54
LI NE, PAINT, SCLID, YELLOW 100 nm | | |
0021 808- 75297 15.000 m | 13. 50000 202. 50| 15. 02000 225. 30| 15. 00000 225. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | [
STOP LI NE, 600nmm | | [
0022 808- 75996 940. 000 EACH 2. 85000 2679. 00| 2. 85000 2679. 00| 3. 00000 2820. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0023 808- 75998 940. 000 EACH| 19. 00000 17860. 00| 20. 90000 19646. 00| 20. 00000 18800. 00
SNOWPLOMABLE RAI SED PAVEMENT NMARKER | | |
SECTI ON TOTALS | $ 616, 558. 17| $ 642, 830. 24| $ 644, 988. 73
------------------------------------------ Ty

CONTRACT TOTALS [ $ 616, 558. 17| $ 642, 830. 24| $ 644,988. 73




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 301 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 613, 170. 00 RQUTE : SR 26
CALL ORDER . 301 CONTRACT I D : RS-25355-A COUNTI ES : CLI NTON
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . CRAWFCRDSVI LLE DI STRI CT

SET- AS| DE :

| (4) 35-1621699 | [
| CENTRAL PAVI NG, | NC. | |

LINE NO / | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 ASPHALT RESURFACE

I
0001 105-06790 6. 000 MOS | 1200. 00000 7200. 00|

|

FIELD OFFI CE, 27.9 n2 | | |
0002 110- 01001 LUMP|  33800. 00000 33800. 00| |
MOBI LI ZATI ON AND DEMDBI LI ZATI ON | | |
0003 202- 60820 4473.000 n2 | 3. 50000 15655. 50| |
SURFACE M LLI NG, ASPHALT | | |
0004 303- 52309 2760.000 My | 15. 50000 42780. 00| |
COMPACTED AGGREGATE FOR SHOULDER 0, 53 | | |
0005 305- 05204 100.000 My | 75. 00000 7500. 00| |
HVA FOR PATCHI NG | | |
0006 305- 98794 200.000 My | 18. 75000 3750. 00| |
COMPACTED AGGREGATE FOR PATCHI NG, 0, 53 | | |
0007 401- 05457 10452.000 My | 44. 80000 468249. 60| |
QY QA HVA SURFACE 12.5 mm MAI NLI NE | | |
0008 402- 05495 100.000 My | 44. 80000 4480. 00| |
HVA WEDGE AND LEVEL | | |
0009 406- 05520 32.000 My | 165. 00000 5280. 00| |
ASPHALT FOR TACK COAT | | |
0010 608- 04396 2.000 EACH 300. 00000 600. 00| |
SHOULDER DRAI N | | |
0011 610- 05527 472.000 My | 80. 00000 37760. 00| |
HVA FOR APPROACHES | | |
0012 615- 06520 6.000 EACH 450. 00000 2700. 00| |
MONUMVENT, RE- ESTABLI SH | | I
0013 615- 06525 11.000 EACH 500. 00000 5500. 00| |
CASTI NG ADJUSTED TO GRADE, MONUVENT | | |
0014 801- 06203 142.000 m | 3.00000 426. 00| |
TEMPORARY PAVEMENT MARKI NG 100 nm | | |
0015 801- 06207 1534.000 m | 3.00000 4602. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0016 801- 06640 38.000 EACH 50. 00000 1900. 00| |
CONSTRUCTI ON SI GN, A | | |
0017 801- 06775 LUVP|  20000. 00000 20000. 00| |
MAI NTAI NI NG TRAFFI C | | |
0018 808- 06712 2994.000 m | 0. 14000 419. 16| |
LINE, PAINT, BROKEN, YELLON 100 mm | | |
0019 808- 06713 33319.000 m | 0. 14000 4664. 66 |
I

LINE, PAINT, SCLID, WHITE, 100 mm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 02/21/01
PAGE : 301 -4

ENG NEER S ESTI MATE: $ 613, 170. 00 RQUTE : SR 26
CALL ORDER . 301 CONTRACT I D : RS-25355-A COUNTI ES : CLI NTON
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT . CRAWFCRDSVI LLE DI STRI CT

SET- AS| DE :

| (4) 35-1621699 | [
| CENTRAL PAVING | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|

__________________________________________ e
0020 808-06714 15658.000 m | 0. 14000 2192. 12|

LI NE, PAINT, SCLID, YELLOW 100 nmm | |
0021 808- 75297 15.000 m | 15. 00000 225. 00|

I
|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | [ |
STOP LINE, 600mm | | |
0022 808- 75996 940. 000 EACH| 4. 75000 4465. 00| |
I

[

I

I

I

SNOAPLOWABLE RAI SED PAVEMENT MARKER, | |
REMOVE | |
0023 808- 75998 940.000 EACH| 20. 00000 18800. 00|
SNOWPLOWABLE RAI SED PAVEMENT MARKER | |
SECTI ON TOTALS | $ 692, 949. 04|

__________________________________________ o

UNIT PRI CE AMOUNT




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

36
HENDRI CKS

0762010
N A

1, 149, 791. 00
1, 164, 850. 00
1,169, 116. 98
1, 203, 154. 90

DATE : 02/21/01
PAGE : 311 -1

100. 0000%
101. 3097%
101. 6808%
104. 6411%

ENG NEER S ESTI MATE: NONE BELOW ROUTE :
CALL ORDER : 311 OCONTRACT ID : RS- 25359- A COUNTI ES
LETTI NG DATE : 02/13/01 10:00 AM DISTRICT  : CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 75 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJECT( S)
SET- ASI DE :
VENDCR RANKI NG
RANK VENDOR NO. / NAMVE
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $
2 35-0918397 R ETH RI LEY CONSTRUCTI ON $
3 35-1139301 E & B PAVING |NC $
4  35-1151771 CALUVET ASPHALT PAVI NG CO $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 321 -1

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW ROUTE : 234
CALL ORDER . 321 CONTRACT I D : RS-25360-A COUNTI ES : BOONE HENDRI CKS
LETTI NG DATE : 02/13/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRICT MONTGOVERY
CONTRACT TI ME : 90 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S)
SET- AS| DE :

1 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 1,639, 113.88 100. 0000%




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 331 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 627, 723. 03 ROQUTE : 70
CALL ORDER . 331 CONTRACT ID : RS-25375-A COUNTI ES : PERRY
LETTI NG DATE : 02/13/01 10:00 AM Dl STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 40 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 4662002
SET- ASI DE

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-0626844 RUDCLPH, J.H & CO $  368,228.57 100. 0000%
2 35-0248940 CORYDON STONE & ASPHALT $  414,719.01 112. 6254%
3 35-1139301 E & B PAVING |NC. $ 594, 962.80 161. 5743%
| (1) 35- 0626844 | (2) 35-0248940 | (3) 35-1139301
| RUDOLPH, J.H & CO | CORYDON STONE & ASPHALT |E & B PAVING | NC
LINE NO / | TEM CODE / ALT [ [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ot m e m e m oo e e et m e e o e e e e e et e e e e e e e m e e e e meeeeaoooo--
SECTION 0001  ASPHALT RESURFACE
I I I
0001 105- 06790 6.000 M | 900. 00000 5400. 00| 1000. 00000 6000. 00| 1775. 00000 10650. 00
FIELD OFFICE, 27.9 n2 | |
0002 105- 06845 LUMP| 1190. 00000 1190. 00| 1500. 00000 1500. 00| 3750. 00000 3750. 00
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP|  18400. 00000 18400. 00|  20000. 00000 20000. 00|  29000. 00000 29000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 202- 60820 69000.000 n2 | 0. 01000 690. 00| 0. 20000 13800. 00| 0. 64000 44160. 00
SURFACE M LLING ASPHALT | | |
0005 303- 04095 1100.000 My | 18. 00000 19800. 00| 12. 50000 13750. 00| 23. 05000 25355. 00
COMPACTED AGGREGATE FOR SHOULDER 0, 73 | | |
0006 305- 05204 500.000 My | 40. 00000 20000. 00| 75. 00000 37500. 00| 130. 00000 65000. 00
HVA FOR PATCHI NG | |
0007 401- 05456 6375.000 My | 29. 00000 184875. 00| 34. 95000 222806. 25| 41. 50000 264562. 50
QC QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0008 402- 05495 1000.000 My | 36. 65000 36650. 00| 34. 95000 34950. 00| 60. 00000 60000. 00
HVA WEDGE AND LEVEL | |
0009 405- 05517 18.800 My | 225. 00000 4230. 00| 250. 00000 4700. 00| 500. 00000 9400. 00
ASPHALT FOR PRI ME COAT | | |
0010 406- 05520 18.800 My | 200. 00000 3760. 00| 175. 00000 3290. 00 265. 00000 4982. 00
ASPHALT FOR TACK COAT | | |
0011 610- 05527 275.000 My | 87. 00000 23925. 00| 34. 95000 9611. 25| 100. 00000 27500. 00
HVA FOR APPROACHES | |
0012 801- 06203 1000.000 m | 3. 00000 3000. 00| 1. 00000 1000. 00| 2. 25000 2250. 00
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |
0013 801- 06207 1000.000 m | 3. 00000 3000. 00| 3. 00000 3000. 00| 2. 95000 2950. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | [ |
0014 801- 06640 21.000 EACH 52. 00000 1092. 00| 60. 00000 1260. 00| 53. 00000 1113. 00

CONSTRUCTI ON SIGN, A | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 02/21/01
PAGE : 331 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 627, 723. 03 ROQUTE : 70
CALL ORDER . 331 CONTRACT ID : RS-25375-A COUNTI ES : PERRY
LETTI NG DATE : 02/13/01 10:00 AM Dl STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-0626844 | (2) 35-0248940 | (3) 35-1139301
| RUDOLPH, J.H & CO | CORYDON STONE & ASPHALT |E & B PAVING |NC.
LINE NO/ ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0015 801-06775 LUWP| 9000. 00000 9000. 00| 12000. 00000 12000. 00| 11500. 00000 11500. 00
MAI NTAI NI NG TRAFFI C | | |
0016 808-06712 4500.000 m | 0. 15000 675. 00| 0. 15000 675. 00| 0. 15000 675. 00
LI NE, PAI NT, BROKEN, YELLOW 100 mm | | |
0017 808-06713 19500.000 m | 0. 15000 2925. 00| 0. 15000 2925. 00| 0. 15000 2925. 00
LI NE, PAINT, SCLID, WH TE, 100 nm | | |
0018 808-06714 10827.000 m | 0. 15000 1624. 05| 0. 15000 1624. 05| 0. 15000 1624. 05
LI NE, PAINT, SCLID, YELLOW 100 nm | | |
0019 808-06726 13.200 m | 10. 30000 135. 96| 11. 00000 145. 20| 10. 50000 138. 60
TRANSVERSE MARKI NGS, PAINT, STCP LINE, | | |
600 nmm | |
0020 808- 75996 726.000 EACH 0. 01000 7. 26| 0. 01000 7. 26| 3. 00000 2178. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | [ [
0021 808- 75998 726.000 EACH 20. 75000 15064. 50| 20. 00000 14520. 00| 22.20000 16117. 20
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0022 211- 02060 43.000 nB | 11. 80000 507. 40| 20. 00000 860. 00| 35. 70000 1535. 10
B BORROW FOR STRUCTURE BACKFI LL | | |
0023 616- 02320 50.000 n2 | 3. 70000 185. 00| 2. 00000 100. 00| 4. 20000 210. 00
GEOTEXTI LES | | |
0024 616- 06405 80.000 My | 36. 00000 2880. 00| 28. 00000 2240. 00| 30. 60000 2448. 00
Rl PRAP, REVETMENT | | [
0025 715-03583 12.000 m | 360. 00000 4320. 00| 190. 00000 2280. 00| 153. 00000 1836. 00
PI PE, RELAID | | [
0026 715-05125 9.100 m | 314. 00000 2857. 40| 250. 00000 2275. 00| 178. 50000 1624. 35
PIPE, TYPE 1, O RCULAR 750 nm [ [ |
0027 715-06492 1. 000 EACH 1500. 00000 1500. 00| 1500. 00000 1500. 00| 510. 00000 510. 00
CONCRETE ANCHOR, 1350 nmm | | |
0028 715-46030 1.000 EACH 535. 00000 535. 00| 400. 00000 400. 00| 969. 00000 969. 00
PI PE END SECTION, 750 mm | | |
SECTI ON TOTALS | $ 368, 228. 57| $ 414, 719. 01] $ 594, 962. 80
CONTRACT TOTALS | $ 368, 228. 57| $ 414, 719. 01| $ 594, 962. 80







